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Contract Term and Extension 
 

Initial Contract Term:  Commencing April 1, 2011 and shall terminate November 30, 2011 
First Extended Term:  Commencing April 1, 2012 and shall terminate November 30, 2012 

Second Extended Term:  Commencing April 1, 2013 and shall terminate November 30, 2013 
 
 
 

Contract Limits and Exclusions 
 

The following areas shall be included in the contract limits: 

I-270 
Begin Point: Woodford Way overpass (north of Route 180 interchange) 
  (approximate mile marker 21.5) 
End Point: Pedestrian Bridge located east of Hanley Road (east of I-170 Interchange) 
  (approximate mile marker 27.0) 

 

MO 370 Interchange 
Begin Point: Norfolk Southern Railroad Bridge (1/2 mile west of I-270) 
End Point: I-270 
 

US 67 Interchange 
Begin Point: Taylor Road bridge (north of I-270) 
End Point: Utz Lane (south of I-270) 
 

I-170 Interchange 
Begin Point: I-270 
End Point: Nyflot Road underpass (1/2 mile south of I-270) 
 

I-270 North Outer Road (Dunn Rd) 
Begin Point: Utz Lane 
End Point: Taylor Road 
Note:  1)  Includes both sides of outer road  

 

 

Notes: 
1)  Includes all areas between and adjacent to ramps at interchanges. 

 

Location Specific Details: 

 
15ft.cut on all of main line 3 times per year one before Memorial Day, one before July 4th, 

and one before Labor Day. One 30ft cut done before Nov. 15th. Trim around all guardrail, 

guard cable, and signs every cycle. More details about the ramps below. 

Exit 22A 270  to 370 west 15 ft cut both sides for 15ft cycles, 30ft cut both sides for 30ft cycle 

Exit 22B 270  to Mo. Bottom Rd. 15ft cut both sides for 15ft cycles, 30ft cut both sides for 30ft 

cycle except where elevated 
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Exit 23 McDonnell Blvd. 15ft both sides for 15ft cycles, 30ft on right side and entire area 

between left side and interstate for 30ft cycle 

Exit 25  Lindberg 15ft on both sides of on and off ramps for 15ft cycles, 30ft on the right side 

of  outer most ramps cut entire area on the left side of outer most ramps and interstate 

including clover leafs for 30 ft cycle 

Section of interstate between Lindberg and 170 mow to the fence every cycle 

Exit 26A 270  to 170 south 15ft both sides except where elevated for 15ft cycles, 30ft both 

sides except where elevated for 30ft cycle 

Exit 26B 270 east to Hanley 15ft both sides of off and on ramps for 15ft cycles, 30ft on right 

side of off and on ramps and entire area between left side of off and on ramp and interstate 

for 30ft cycle except where elevated 

 

Exclusions:  The following are known areas that shall be excluded from the contract 

limits  unless otherwise directed by the engineer: 
 

ROUTE DIRECTION CROSS STREET DESCRIPTION ACREAGE 
I-270 SB Gist Hillside behind guardrail 

between Gist Rd. and Woodford 
Way 

1.50 

I-270 SB McDonnell Blvd. From McDonnell Blvd. sign to 
exit ramp.  Degel Truck Center 
@ mile marker 23.8 

3.00 

I-270 SB McDonnell Blvd. Area west of on-ramp in SW 
quadrant of interchange in front 
of Behlman Auto Dealership 

3.00 

I-270 NOR 
(Dunn Rd) 

WB Various Various areas maintained by 
others 

5.00 

 
 

 TOTAL EXCLUSIONS (APPROXIMATE):  12.5 ACRES 
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Mowing Cycles, Litter Removal Cycles, and Preliminary Schedule 
 

April 1 through June 30: 2 mowing cycles 
 

July 1 through November 30: 2 mowing cycles 
 
 
 

TOTAL MOWING & LITTER REMOVAL CYCLES:  4 
 
 
 

 

 

 

Mowing Quantities 
 
The quantities shown are the total estimated acres to be mowed during one contract term if all areas 
are mowed and all mowing cycles are authorized.  The total area included in the contract limits has 
been reduced for excluded areas and/or areas mowed and maintained by others. 
 
The quantities are calculated as follows: 
 

TOTAL AREA PER 15’ MOWING CYCLE (APPROXIMATE):  45 ACRES 

TOTAL AREA PER 30’ MOWING CYCLE (APPROXIMATE):  75 ACRES 
 

 
 Total Area in  Number of Mowing  Total Mowing Quantity 

 Contract Limits X Cycles During Contract = During Contract Term 
 (Acres)  Term  (Acres) 
 

 45 X 3 = 135 

 75 X 1 = 75 
 

 TOTAL CONTRACT QUANTITY – MOWING: 210 ACRES 
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Litter Removal Quantities 
 
In accordance with the contract specifications the litter removal area is presumed to be equal to the 
mowing area. 
 
 
 Total Area in  Number of Litter Removal  Total Litter Removal Quantity 

 Contract Limits X Cycles During Contract = During Contract Term 
 (Acres)  Term  (Acres) 
 

 45 X 3 = 135 

 75 X 1 = 75 
 
 

 TOTAL CONTRACT QUANTITY – LITTER REMOVAL:  210 ACRES 
 
 
 

Contract Time for Completion of Work 
 
The contractor shall complete all work required through the entire contract limits within the working 
days specified below after the notice to proceed date. 
 

Mowing Cycle with Litter Removal Cycle: 

45 Acre Cycle:  3 Working Days 

75 Acre Cycle:   5 Working Days 

 
 

Mowing Height & Special Equipment  
 
1)  Mowing equipment shall have a minimum adjustable height of 3 to 8 inches. 
 
2)  No special equipment or equipment restrictions are required for this contract. 
 
3)  All grass and vegetation shall be cut and trimmed to a height of five (5) inches unless otherwise 
directed by the engineer. 
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Special Sign Detail 

 
 

COLOR 
Legend & Border – Black 

Background – Orange 
 

SHEETING 
MoDOT Florescent Orange 


